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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.

Control 6193-75-001
Project RMC - 619375001
Highway US0077
County NUECES

ADDENDUM NO. 1

ADDENDUM NO. 2

ADDENDUM NO. 3

ADDENDUM NO. 4

ADDENDUM NO. 5
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF CALLOUT DEBRIS REMOVAL AND DISPOSAL
                 NUECES   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 730 calendar days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FORTY THOUSAND (Dollars) (      $40,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the calendar days field contains an asterisk (*) refer to the Special Provisions and General Notes.

Control 6193-75-001
Project RMC - 619375001
Highway US0077
County NUECES
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.

Control 6193-75-001
Project RMC - 619375001
Highway US0077
County NUECES
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY
Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________

Control 6193-75-001
Project RMC - 619375001
Highway US0077
County NUECES
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount
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                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES

            BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2” - 1 3/4” GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 619375001 TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

5693 2001 GEN DEBRIS RELOC W/SITE & PROCESS
DOLLARS

and CENTS

CY 20,000.000 1

5693 2002 GEN DEBRIS REMV ON PUBLIC ROW

DOLLARS
and CENTS

CY 35,000.000 2

5693 2003 GEN DEBRIS REMV OFF ROAD

DOLLARS
and CENTS

CY 35,000.000 3

5693 2004 GEN DEBRIS REMV WATERWAYS

DOLLARS
and CENTS

CY 5,000.000 4

5693 2005 ACCESS RDWY CONST INCL REMV
DOLLARS

and CENTS

LF 5,000.000 5

5693 2006 BOAT REMOVAL UP TO 30 FT
DOLLARS

and CENTS

EA 50.000 6

5693 2007 BOAT REMOVAL > 30 TO 40 FT
DOLLARS

and CENTS

EA 10.000 7

5693 2008 BOAT REMOVAL > 40 TO 50 FT

DOLLARS
and CENTS

EA 5.000 8

5693 2009 BOAT REMOVAL > 50 TO 60 FT

DOLLARS
and CENTS

EA 2.000 9

5693 2010 WHITE GOODS

DOLLARS
and CENTS

EA 500.000 10

5693 2011 TIRES
DOLLARS

and CENTS

EA 200.000 11
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5693 2012 VEHICULAR BATTERIES
DOLLARS

and CENTS

EA 100.000 12

5693 2013 ELECTRONIC GOODS

DOLLARS
and CENTS

EA 500.000 13

5693 2014 COMPR GAS CYL (100 GAL OR LESS)

DOLLARS
and CENTS

EA 100.000 14

5693 2015 COMPR GAS CYL (>100 GALS)

DOLLARS
and CENTS

EA 100.000 15

5693 2016 LIQUID PRODUCTS
DOLLARS

and CENTS

GAL 500.000 16

5693 2017 VEHICLES
DOLLARS

and CENTS

EA 50.000 17

5694 2001 MOBILITY
DOLLARS

and CENTS

LS 1.000 18

PROPOSAL SHEET
PROJECT RMC - 619375001 TxDOT
COUNTY  NUECES FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.



ENGINEER SEAL           Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

6193-75-001

RMC - 619375001

US0077

NUECES

 LARRY BUTTLER

27024

LARRY BUTTLER, P.E.
   MAY 04, 2009



Project Number: RMC 619375001 Control: CSJ 6193-75-001 
 
County: Nueces, etc Highway: US0077, etc. 
 
 
GENERAL NOTES: 
 
This is a non-site-specific callout contract for the execution of natural disaster-related emergency 
debris removal from within public rights of way, public lands, public marsh lands, public 
waterways, and Department easements from locations as directed by the Engineer.  This contract 
will be for an initial term of 24 calendar months from time of execution or until the Department 
determines that termination of the Contract is in the best interest of the State or the public.   
 
In the event that the natural disaster impacts another District of the Department, the terms and 
conditions of this contract may apply to work in the affected District.  
 
The Department at its sole discretion may elect to perform like work with in-house forces or 
additional contract forces. 
 
PLANS ARE REQUIRED:  
 
Electronic copies of the plans for this project may be downloaded from the following webpage: 
http://www.dot.state.tx.us/business/contractors_consultants/plans_online.htm
Hard copies may be requested from commercially available reproduction companies. 
 
Pre-letting Contact Information:
 
Email all pre-letting questions to:  PreQualBid@dot.state.tx.us  All questions will be answered in 
a Question and Answer format and distributed to all inquirers. 
 
District Contact Information: 
 

Corpus Christi Director of Maintenance: 
 Victor Piñon, Jr., P.E. 
 1701 S. Padre Island Dr. 
 Corpus Christi, TX  78416 
 (361) 808-2224 
 (361) 808-2245 (fax) 

 
Emergency Disaster Proclamation  
 
Contractor’s compliance with federal and state laws concerning legal gross and axle weights is 
more critical in emergencies as damage assessments of structures and bridges remain unknown at 
the time of occurrence.  The contractor is required to proceed with the work as directed by the 
Governor of the State or by an executive order of the President of the United States.   
 
Governor’s Proclamations may be viewed on the following webpage:    

http://governor.state.tx.us/news/proclamation/
Presidential Disaster Declarations may be viewed on the following webpage: 

http://www.fema.gov/government/grant/pa/pr_declaration.shtm

 General Notes Sheet A 

http://www.dot.state.tx.us/business/contractors_consultants/plans_online.htm
http://governor.state.tx.us/news/proclamation/
http://www.fema.gov/government/grant/pa/pr_declaration.shtm


Project Number: RMC 619375001 Control: CSJ 6193-75-001 
 
County: Nueces, etc Highway: US0077, etc. 
 
 
 
GENERAL 
 
In addition to the 2004 Standard Specifications for Construction and Maintenance of 
Highways, Streets, and Bridges (2004 SPEC Book), Special Specifications and Special 
Provisions located within this bid proposal, attention should be drawn to the following 
supplements to the 2004 SPEC Book: 
 
Item 2 Instructions to Bidders, Article 2.2. Eligibility of Bidders, is supplemented by Special 
Provision 002-017 and 002-018 located within this bid proposal. 
 
Item 3 Award and Execution of Contract, Article 3.4. B Bonds, is supplemented by Special 
Provision 003-029 located within this bid proposal.    

Item 4 Scope of Work, Article 4.1 Contract Intent, is supplemented by Special Provision 004-
014 located within this bid proposal. 

Item 4 Scope of Work, Article 4.2 Changes in the Work. If agreed upon in writing by both 
parties to the contract, the contract may be extended for an additional period of time not to 
exceed the original contract time period.  The extended contract may be for additional quantities 
up to the original bid quantities.  The extensions shall meet the terms and conditions of the 
original contract plus any approved terms and conditions made by previously approved change 
orders.  Bid prices may be changed to reflect the change in the Federal Consumer Price Index for 
the Southern Region from three months prior to the month of the execution of the contract to the 
latest published Index at the time of extension negotiation.  
 
Item 4 Scope of Work, Article 4.2 Request and Claims for Additional Compensation, is 
supplemented by Special Provision 004-014 located within this bid proposal. 

Item 7 Legal Relations and Responsibilities, Article 7.4. Insurance and Bonds.  Any 
insurance not required in Table 1 will be reimbursed at invoice cost. 

Item 8 Prosecution and Progress, Article 8.1. Prosecution of Work. Special Provision 008-
100 located within this bid proposal. 

Item 8 Prosecution and Progress, Article 8.2. Progress Schedules.  Submit and coordinate 
progress schedules with the District Director of Maintenance for acceptance. 
 
Item 8 Prosecution and Progress, Article 8.3. Computation of Contract Time for 
Completion. Special Provision 008-100 located within this bid proposal. 
 
Item 8 Prosecution and Progress, Article 8.8 Subcontracting.  Do not sublet any portion of 
the contract without the Engineer’s written approval.  Ensure that all subcontracted work 
complies with all governing labor provisions. 
 

 General Notes Sheet B 



Project Number: RMC 619375001 Control: CSJ 6193-75-001 
 
County: Nueces, etc Highway: US0077, etc. 
 
 

Federally Funded Routine Maintenance Contracts. Perform work with own organization 
on at least 30% of the total original Contract cost (25% if the Contractor is a Small Business 
Enterprise on a wholly State or local funded Contract), excluding any specialty items as 
determined by the Engineer. Specialty items are those that require highly specialized 
knowledge, abilities, or equipment not usually available in the contracting firm expected to 
bid on the proposed Contract as a whole. 
 
Specialty items will be shown on the plans or as determined by the Engineer. Bid cost of 
specialty items performed by subcontractors will be deducted from the total original Contract 
cost before computing the required amount of work to be performed by the Contractor’s own 
organization. 
 
The term “perform work with own organization” includes only: 
• Workers employed and paid directly by the Contractor or wholly owned subsidiary. 
• Equipment owned by the Contractor or wholly owned subsidiary 
• Rented or leased equipment operated by the Contractor’s employees or wholly owned 

subsidiary’s employees; 
• Materials incorporated into the work if the majority of the value of the work involved in 

incorporating the material is performed by the Contractor’s own organization, including a 
wholly owned subsidiary’s organization; and 

• Labor provided by staff leasing firms licensed under Chapter 91 of the Texas Labor Code 
for non-supervisory personnel if the Contractor or wholly owned subsidiary maintains 
direct control over the activities of the leased employees and includes them in the weekly 
payrolls. 

 
When staff leasing firms provide materials or equipment, they are considered subcontractors.  
In these instances, submit staff leasing firms for approval as a subcontractor.  Copies of 
cancelled checks and certified statements may be required to verify compliance with the 
requirements of this Section. 

 
Barricades, Signs and Traffic Handling. 
 
Signing and Barricades shall conform to the latest Texas Manual on Uniform Traffic Control 
Devices and the latest Barricade and Construction (BC) Standard Sheets included in the plans.  
For traffic handling follow the Traffic Control Plans (TCP) Standard Sheets included in the 
plans. 
 
Item 5693 Callout Debris Removal and Disposal 
 
A work order to mobilize will only be issued for this contract if a Hurricane or Tropical Storm 
hits the coast, causing Debris to accumulate and scatter to the point that the Department would 
need assistance in the removal and proper disposal of the Debris. 
 
 

 General Notes Sheet C 



Project Number: RMC 619375001 Control: CSJ 6193-75-001 
 
County: Nueces, etc Highway: US0077, etc. 
 
 
 
Item 5694 Crew Equipment Mobilization for Debris Removal 
 
Mobilization will not be paid for by the Department unless a work order is issued to mobilize 
after a hurricane or tropical storm has hit the coast and the Department would need assistance in 
the removal and proper disposal of the Debris.  Payment to mobilize will then be made in 
accordance with this item. 
 
 

 General Notes Sheet D 
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                                                  CONTROL :  6193-75-001              
                                                  PROJECT :  RMC - 619375001          
                                                  HIGHWAY :  US0077                   
                                                  COUNTY  :  NUECES                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               SPECIAL PROVISION "SCHEDULE OFLIQUIDATED DAMAGES" (000--1493)          
               SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                  (000---011)                                         
               SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTOR"  (000--1610)        
               SPECIAL PROVISION  TO ITEM     1  (001---011)                          
               SPECIAL PROVISIONS TO ITEM     2  (002---017)(002---018)               
               SPECIAL PROVISIONS TO ITEM     3  (003---023)(003---029)               
               SPECIAL PROVISIONS TO ITEM     4  (004---013)(004---014)               
               SPECIAL PROVISION  TO ITEM     5  (005---004)                          
               SPECIAL PROVISION  TO ITEM     6  (006---030)                          
               SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---445)               
               SPECIAL PROVISIONS TO ITEM     8  (008---084)(008---100)               
               SPECIAL PROVISION  TO ITEM     9  (009---008)                          
                                                                                      
                                                                                      
               SPECIAL SPECIFICATIONS:                                                
               ----------------------                                                 
                                                                                      
               ITEM 5693 CALLOUT DEBRIS REMOVAL AND DISPOSAL                          
               ITEM 5694 CREW AND EQUIPMENT MOBILIZATION FOR DEBRIS REMOVAL           
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              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 



2004 Specifications  

SPECIAL PROVISION 

000--1493 

Schedule of Liquidated Damages 
 

 

For Amount of Original Contract 
 

Amount of Daily Contract 
Administration Liquidated 

From More Than To and Including Damages per Working Day 
$0 100,000  425 

100,000 500,000  500 
500,000 1,000,000  525 

1,000,000 2,000,000  625 
2,000,000 5,000,000  800 
5,000,000 10,000,000  1100 
10,000,000 15,000,000  1400 
15,000,000 25,000,000  1550 
25,000,000 Over 25,000,000  2800 

 

 1-1 000--1493 
  01-09 
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2004 Specifications  

SPECIAL PROVISION 
000---011 

Department Division Mailing and Physical Addresses 
 

For this project, Item 000, “Department Division Mailing and Physical Addresses,” of the 
Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Use the information in Table 1 to contact the Department Divisions referenced in the Standard 
Specifications or Special Provisions and Special Specifications in the Contract. This listing is for 
the purposes of providing addresses for transmission of information in accordance with the 
specifications. Unless otherwise stated in the specifications, address all correspondence and 
transmission of information to the Engineer responsible for the oversight of construction. Submit 
bidding documents to the location shown in the official advertisement. Address changes will be 
posted on the Department’s Internet site at http://www.dot.state.tx.us/. 
 

Table 1 
Department Division Mailing and Physical Addresses 

   
Division/Section Name U.S. Post Office Address Physical Address 

   
Bridge Division   
 Texas Department of 

Transportation 
Bridge Division 
125 E 11th Street 
Austin TX  78701-2483 

Bridge Division 
Fabrication Branch 
118 E. Riverside Dr. 
Austin, Texas  78704 
(512) 416-2187 

Construction Division   
Construction Section Texas Department of 

Transportation 
Construction Division 
Construction Section 
200 E. Riverside Drive 
Austin TX  78704 

Construction Division 
200 E. Riverside Dr. 
1st floor, 1B.1 
Austin, TX  78704 
(512) 416-2490 
1-800-687-3525 
 

Materials & Pavements Section Texas Department of 
Transportation 
Construction Division 
Materials & Pavements 
(CP51) 
125 E 11th Street 
Austin TX  78701-2483 

Construction Division 
Materials & Pavements 
Cedar Park Campus, Bldg. 51 
9500 Lake Creek Parkway 
Austin, TX  78717 
512-506-5800 

http://www.dot.state.tx.us/
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Division/Section Name U.S. Post Office Address Physical Address 

   
Maintenance Division   

Maintenance Section Texas Department of 
Transportation 
Maintenance Division 
Maintenance Section 
125 E 11th Street 
Austin, TX  78701 

Maintenance Division 
Maintenance Section 
150 East Riverside Drive 
Fourth Floor, North Tower 
Austin, TX  78704 
(512) 416-3185 

   
Vegetation Management Section Texas Department of 

Transportation 
Maintenance Division 
Vegetation Management Section 
125 E 11th Street 
Austin, TX  78701 

Maintenance Division 
Vegetation Management Section 
150 East Riverside Drive 
Fourth Floor, North Tower 
Austin, TX  78704 
(512) 416-3093 
 

Traffic Operations Division   
   

Traffic Operations Division Texas Department of 
Transportation 
Traffic Operations Division 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
200 E. Riverside 
Bldg. 118 
Austin, Texas  78704 
512-416-3200 

   
Traffic Engineering Texas Department of 

Transportation 
Traffic Operations Division 
Traffic Engineering Section 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Engineering Section 
200 E. Riverside 
Bldg. 118 
Austin, Texas  78704 
(512) 416-3118 

   
Traffic Management-ITS Branch Texas Department of 

Transportation 
Traffic Operations Division 
Traffic Management Section 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Management Section 
Cedar Park Campus, Bldg. 51 
9500 Lake Creek Parkway 
Austin, TX 78717 
512-506-5100 

   
Traffic Management-
Signal/Radio Branch 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Management Section-
Signal/Radio Branch 
125 E 11th Street 
Austin TX  78701 

Texas Department of 
Transportation 
Traffic Operations Division 
Traffic Management Section- 
Signal/Radio Branch 
Cedar Park Campus, Bldg. 51 
9500 Lake Creek Parkway 
Austin, TX 78717 
512-506-5100 

 



2004 Specifications CSJ 6193-72-001, 6193-73-001, 
 6193-74-001, 6193-75-001,  
 & 6193-76-001  

SPECIAL PROVISION 

000--1610 

Important Notice to Contractors 
 

The Contractor’s attention is directed to the fact that a technical prequalification is required of all 
prospective bidders.  Refer to Special Provision to Item 2 included in the proposal and contact 
the office of the Director of Maintenance Operations at (512) 416-3048 for more information.  
The technical prequalification is in addition to financial prequalification as required by the 
Construction Division.  Prequalification does not relieve the Contractor of any requirements 
found in the Specifications.   

 1-1 000--1610 
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2004 Specifications  

SPECIAL PROVISION 

001---011 

Definition of Terms 
 

For this project, Item 001, “Definition of Terms,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 1.128. Subcontractor is voided and replaced by the following: 
 
1.128. Subcontractor. A Subcontractor is defined as an individual, partnership, limited liability 
company, corporation, or any combination thereof that the Contractor sublets, or proposes to 
sublet, any portion of a Contract, excluding a material supplier, a hauling firm hauling only from 
a commercial source to the project, truck owner-operator, wholly owned subsidiary, or specialty-
type businesses such as security companies and rental companies. 
 
The following Articles are voided and not replaced. 
 
1.97. Proposal. 
 
1.98. Proposal Form. 
 
1.99. Proposal Guaranty. 

This Item is supplemented by the following:  
 
1.150. Affiliates. Two or more firms are affiliated if: 
 

 they share common officers, directors, or stockholders;  
 
 a family member of an officer, director, or stockholder of one firm serves in a similar 

capacity in another of the firms; 
 

 an individual who has an interest in, or controls a part of, one firm either directly or 
indirectly also has an interest in, or controls a part of, another of the firms; 

 
 the firms are so closely connected or associated that one of the firms, either directly or 

indirectly, controls or has the power to control another firm; 
 

 one firm controls or has the power to control another of the firms; or, 
 

 the firms are closely allied through an established course of dealings, including but not 
limited to the lending of financial assistance. 
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1.151. Bid. The offer of the bidder for performing the work described in the plans and 
specifications including any changes made by addenda. 
 
1.152. Bid Guaranty. The security furnished by the bidder as a guaranty that the bidder will 
enter into a contract if awarded. 
 
1.153. Electronic Bid Form. The bid form contained in the Department’s Electronic Bidding 
System. 
 
1.154. Electronic Bidding System (EBS). The Department's automated system that allows 
bidders to enter and submit their bid information electronically. 
 
1.155. Electronic Vault. The secure location where electronic bids are stored prior to bid 
opening. 
 
1.156. Family Member.  A family member of an individual is the individual’s parent, parent’s 
spouse, step-parent, step-parent’s spouse, sibling, sibling’s spouse, spouse, child, child’s spouse, 
spouse’s child, spouse’s child’s spouse, grandchild, grandparent, uncle, uncle’s spouse, aunt, 
aunt’s spouse, first cousin, or first cousin’s spouse. 

1.157. Printed Bid Form.  The bidding form printed and sent to the bidder by the department or 
printed by the bidder from the department’s Electronic Bidding System. 

1.158. Bid Form. The form provided by the Department used by the bidder to submit a bid. The 
bid form is a Department mailed bidder’s form (traditional proposal submitted manually), a 
Department EBS printed bid form (submitted manually), or the bid form submitted electronically 
through the Department’s EBS. 
 
 



2004 Specifications  

SPECIAL PROVISION 

002---017 

Instructions to Bidders 
 

For this project, Item 002, “Instruction to Bidders,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Except for Article 2.1 the remainder of Item 2 is voided and replaced by the following:  

2.2. Eligibility of Bidders. Submit for approval a Confidential Questionnaire Form and an 
audited financial statement or a Bidder’s Questionnaire Form at least 10 days before the date that 
bids are to be opened. Once approved, the eligibility is valid for a period of one year. Bidders 
prequalified with a Bidder’s Questionnaire Form are not eligible to bid on a project that requires 
the Confidential Questionnaire Form and audited financial statements. Comply with all technical 
prequalification requirements in the bid form. Obtain prequalification forms from the 
Construction Division. 

2.3. Issuing Bid Forms. The Department will issue a bid form to a prequalified Bidder meeting 
the requirements of the bid form on request if the estimated cost of the proposed Contract is 
within that Bidder’s available bidding capacity. Request bid forms orally, in writing, or 
electronically. 

In the case of a joint venture, all joint venture participants must be prequalified. An equally 
divided portion of the Engineer’s estimate must be within each participant’s available bidding 
capacity. 

The Department will not issue a bid form for a proposed Contract if one or more of the following 
apply: 

  the Bidder is disqualified by an agency of the federal government.  

  the Bidder is suspended or debarred by the Commission, or is prohibited from rebidding 
a specific proposal because of bid error or failure to enter into a Contract of the first 
awarded bid. 

 the Bidder has not fulfilled the requirements for prequalification.  

  the Bidder or a subsidiary or affiliate of the Bidder has received compensation from the 
Department to participate in the preparation of the plans or specifications on which the 
bid or Contract is based. 

 the Bidder did not attend an advertised mandatory pre-bid conference. 
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2.4. Interpreting Estimated Quantities. The quantities listed in the bid form are approximate 
and will be used for the comparison of bids. Payments will be made for the work performed in 
accordance with the Contract. 

2.5. Examining Documents and Work Locations. Examine the bid form, plans, specifications, 
and specified work locations before submitting a bid for the work contemplated. Submitting a 
bid will be considered evidence that the Bidder has performed this examination. Borings, soil 
profiles, water elevations, and underground utilities shown on the plans were obtained for use of 
the Department in the preparation of plans. This information is provided for the Bidder’s 
information only and the Department makes no representation as to the accuracy of the data. Be 
aware of the difficulty of accurately classifying all material encountered in making foundation 
investigations, the possible erosion of stream channels and banks after survey data have been 
obtained, and the unreliability of water elevations other than for the date recorded. 

Oral explanations, instructions, or consideration for contractor-proposed changes in the Items of 
work, specifications,  plans or bid forms  given during the bidding process are not binding. Only 
requirements included in the bid form, associated specifications, plans and Department-issued 
addenda are binding. Request explanations of documents in adequate time to allow the 
Department to reply before the bid opening date.. 

Immediately notify the Department of any error, omission, or ambiguity discovered in any part 
of the bid form, specifications or plans. The Department will issue an addendum when 
appropriate. 

2.6. Preparing the Bid. Prepare the bid on the form furnished by the Department. Bid forms 
may be printed or electronic. Informational forms will not be accepted. 

Specify a unit price in dollars and cents for each Item for which an estimated quantity is given. 
When “Working Days” is an Item, submit the number of working days to be used to complete 
the Contract, or phases of the Contract shown on the plans. 

An Item left blank will constitute an incomplete bid and will be handled as prescribed in Article 
2.14, “Tabulating Bids.” Include unit bid prices for each Item in the Item group or alternate Item 
group, except for instances when alternate Items pertain to foreign steel or iron materials.  

If a bid form contains both regular bid Items for domestic and alternate bid Items pertaining to 
foreign steel or iron materials the bidder must either: 

 submit unit bid prices for domestic bid items only, or  

 submit unit bid prices for both the alternate foreign bid items and domestic bid items. 

Verify whether addenda have been issued on a proposed Contract. Acknowledge all addenda. 

A. Printed Bid Forms. Make all entries and execute the bid form in ink. Acknowledge all 
addenda by checking the appropriate box on the addendum acknowledgement page. Provide the 
complete and correct name of the Bidder submitting the bid. A person authorized to bind the 
Bidder must sign the bid form. In the case of a joint venture, provide the complete and correct 
name of all Bidders submitting the bid.   The bid form must be signed by person(s) authorized to 
bind the Bidder(s). 
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As an alternative to hand writing the unit prices in the bid form, submit a computer printout 
signed by the person authorized to bind the Bidder or for a joint venture the persons authorized 
to bind the Bidders. As a minimum, computer printouts must contain the information in the 
format shown on the “Example of Bid Prices Submitted by Computer Printout” form in the bid 
form. 

As an additional alternative, the bidder may prepare the bid using EBS and print out the bid 
form. Execute the bid form. A person authorized to bind the Bidder must sign the bid form. In 
the case of a joint venture, provide the complete and correct name of all Bidders submitting the 
bid. The bid form must be signed by persons authorized to bind the Bidders.  

B. Electronic Bid Forms. Use the electronic bid form in EBS. Acknowledge an addendum by 
initialing each addendum listed under the addenda tab in EBS. Digitally sign the bid form using a 
digital certificate issued by the department. In the case of a joint venture, the person signing the 
bid form must be authorized to bind all joint venture participants. 

2.7. Nonresponsive Bids. A bid that has one or more of the deficiencies listed below is 
nonresponsive and will not be considered. 

A. The person or, in the case of a manually submitted joint venture bid, persons did not sign the 
bid form. 

B. The proposal guaranty did not comply with the requirements contained in Article 2.8, “Bid 
Guaranty.” 

C. The bid was in a form other than the official bid form issued to the Bidder or Bidders. 

D. The bid was not in the hands of the letting official at the time and location specified in the 
advertisement.  For electronic bids, “in the hands of the letting official” means EBS vault 
acknowledgement. 

E. The bid form submitted had the incorrect number of Items. 

F. A computer printout, when used, was not signed in the name of the Bidder (or joint Bidders, 
in the case of a joint venture), or omitted required Items or included an Item or Items not shown 
in the bid form. 

G. The Bidder was not authorized to receive a bid form under Article 2.3, “Issuing Bid Forms.” 

H. The Bidder failed to acknowledge receipt of all addenda issued. 

I. The Bidder bid more than the maximum or less than the minimum number of allowable 
working days shown on the plans when working days was an Item. 

J. The Bidder modified the bid in a manner that altered the conditions or requirements for work 
as stated in the bid form. 

K. The Bidder did not attend a specified mandatory pre-bid conference. 

The department will not accept or read any of the bids submitted on the same project by: 

 a joint venture and one or more of its partners, or  
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 affiliated bidders. 

2.8. Bid Guaranty. The bid guaranty amount is fixed at the amount indicated on the bid form 
on the date the bid form is released to the public. Provide a bid guaranty in the amount indicated 
on the bid form as follows:   

 For printed bids, use either a guaranty check or a bid bond. An electronic bid bond may 
be used as the guaranty for a bid form printed from EBS. (The bid bond number is printed 
on the form printed from EBS and the Department verifies the bond through EBS at the 
letting.) 

 For electronic bids, use an electronic bid bond. Do not use guaranty checks or printed bid 
bonds on electronic bids.  

A. Guaranty Check. The  guaranty check must be payable to the Texas Transportation 
Commission and must be a cashier’s check, money order, or teller’s check drawn by or on a state 
or national bank, a savings and loan association, or a state or federally chartered credit union 
(collectively referred to as “bank”). The check must be dated on or before the date of the bid 
opening. Post dated checks will not be accepted. The type of check or money order must be 
indicated on the face of the instrument and the instrument must be no more than 90 days old. A 
check must be made payable at or through the institution issuing the instrument; be drawn by a 
bank and on a bank; or be payable at or through a bank. The Department will not accept personal 
checks, certified checks, or other types of money orders as a bid guaranty. 

B. Bid Bond. The bid bond must be on the form provided by the Department, with powers of 
attorney attached, and in the amount specified on the bid bond form. The bond form must be 
dated on or before the date of the bid opening, bear the impressed seal of the Surety and be 
signed by the Bidder or Bidders, in the case of a joint venture, and an authorized individual of 
the Surety. As an alternative for joint venture Bidders, each of the Bidders may submit a separate 
bid bond, completed as outlined in this Subarticle. Bid bonds will only be accepted from Sureties 
authorized to execute a bond under and in accordance with state law. 

C. Electronic Bid Bond. Use the most current version of the electronic bond issued by the 
department. For a joint venture, the bond must be in the name of all joint venture participants. 
Enter the bond authorization code into EBS. Use bond authorization codes issued by the 
companies listed in most recent version of EBS.  

2.9. Submittal of Bid.  Bids may be submitted either manually or electronically. 

A. Manually Submitted Bids. 

Place the completed bid form and the bid guaranty in a sealed envelope marked to indicate the 
contents. 

When submitting by mail or delivery service, place the envelope in another sealed envelope and 
address as indicated in the official advertisement. It is the bidder’s responsibility to ensure that 
the sealed bid arrives at the location described in the official advertisement of the project on or 
before the time and date set for the opening. The bid must be in the hands of the Letting Official 
by that time, regardless of the method chosen for delivery, in order to be accepted. 
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In addition to the requirements above, all pages of a bid form printed from EBS must be 
submitted.  

B. Electronically Submitted Bids. Submit the electronic bid to the electronic vault using EBS. 
It is the bidder’s responsibility to ensure that the bid is received by the electronic vault on or 
before the time and date set for the opening.  

2.10. Revising Bid Forms. Revisions to bids will be handled as follows: 

A. Manually Submitted Bids. 

1. Before Submission. Make desired changes to the printed bid form in ink and initial the 
changes.  

2. After Submission. Withdraw the bid in accordance with Article 2.11, “Withdrawing 
Bids.” Make desired changes to the printed bid form in ink and initial the changes. Resubmit to 
the Letting Official in accordance with Article 2.9, “Delivery of Bid.” The Department will not 
make revisions to a bid on behalf of a Bidder. 

B. Electronically Submitted Bids. Make desired changes up until the time and date set for the 
opening of bids using EBS. The electronically submitted bid with the latest time stamp by the 
electronic vault will be used for tabulation purposes. 

C. After Bid Opening.  Revisions to bids are not allowed after the time and date set for the 
opening. 

2.11. Withdrawing Bids.  

A. Manually Submitted Bids. Submit a signed written request to the Letting Official. The 
Department will not accept telephone or electronic requests, but will accept a properly signed 
telefacsimile request. The request must be made by a person authorized to bind the Bidder, and 
must be in the hands of the Letting Official before the time and date set for the opening. In the 
case of joint venture, the department will accept a request from any person authorized to bind a 
party to the joint venture to withdrawal a bid. 

B. Electronically Submitted Bids. Submit an electronic or written request to withdraw the bid. 
The electronic request must be made using EBS. For a written request, submit a signed request to 
the Letting Official. A request to withdraw an electronic bid must be made by a person 
authorized to bind the Bidder and must be made prior to the time and date set for the opening. 
For written request for withdrawals of electronic bids and in the case of joint venture, the 
department will accept a request from any person authorized to bind a party to the joint venture 
to withdrawal a bid. 

2.12. Opening and Reading of Bids. At the time, date and location specified in the official 
advertisement, the Letting Official will publicly: 

 open and read manually submitted bids; and  

 read electronically submitted bids. 
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2.13. Gratuities. Do not offer Department employees benefits, gifts, or favors. The only 
exceptions allowed are ordinary business lunches. Failure to honor this policy may result in the 
termination of the Contract and sanctions under the Texas Administrative Code. Termination of 
the Contract will be in accordance with Article 8.7, “Termination of Contract.” 

2.14. Tabulating Bids. 

A. Official Total Bid Amount. The Department will sum the products of the quantities and the 
unit prices bid in the bid form to determine the official total bid amount. Except as provided in 
Section 2.14.G, “Special Item Considerations,” the official total bid amount is the basis for 
determining the apparent low Bidder. The total bid amounts will be compared and the results 
made public.  

B. Consideration of Bid Format. When a Bidder submits both an electronic bid and a properly 
completed manual bid, the unit bid prices in the manual bid will be used to determine the total 
bid amount. If a bidder submits an electronic bid and an incomplete manual bid, the electronic 
bid will be used in the tabulation of the total bid amount.  

If a bidder submits two or more manual bids, all responsive bids will be tabulated. The bid with 
the lowest tabulation will be used to determine the total bid amount.  

C. Rounding of Unit Prices. The Department will round off all unit bids involving fractional 
parts of a cent to the nearest one-tenth cent ($0.001) in determining the amount of the bid as well 
as computing the amount due for payment of each Item under the Contract. For rounding 
purposes, entries of five-hundredths of a cent ($0.0005)  or more will be rounded up to the next 
highest tenth of a cent, while entries less than five-hundredths of a cent will be rounded down to 
the next lowest tenth of a cent. 

D. Interpretation of Unit Prices. The Department will make a documented determination of the 
unit bid price for tabulation purposes if a unit bid price is illegible. The Department’s 
determination will be final. 

E. Consideration of Unit Prices. Unit bid price entries such as no dollars and no cents, zero 
dollars and zero cents, or numerical entries of $0.00, will be tabulated as one-tenth of a cent 
($0.001). 

The Department will consider proposals where unit bid prices have been left blank incomplete 
and nonresponsive. If a proposal has a regular and a corresponding alternate Item or group of 
Items, the bid will be considered complete if: 

 the regular Item or group of regular Items has unit prices entered, or 

 the alternate Item or group of alternate Items has unit prices entered. 

The bid will be considered incomplete and nonresponsive if: 

 a regular Item or group of regular Items is left blank, and 

 a corresponding alternate Item or group of alternate Items is left blank. 
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F. Consideration of Alternate Items. The Department will make two calculations using one-
tenth of a cent ($0.001) for each Item if: 

 a regular Item or a group of Items have an entry such as no dollars and no cents, zero 
dollars and zero cents, or numerical entries of $0.00, and 

 a corresponding alternate Item or group of Items, have an entry such as no dollars and no 
cents, zero dollars and zero cents, or numerical entries of $0.00. 

The Department will select the regular Item or Items or the alternate Item or Items at the 
Department’s discretion if both the regular and alternate bid results in the same cost to the State. 

The Department will use the unit price that is greater than zero for bid tabulation if: 

 a unit price greater than zero has been entered for either a regular bid or a corresponding 
alternate Item or group of Items, and  

 an entry of no dollars and no cents, zero dollars and zero cents, or a numerical entry of 
$0.00 has been entered for the other corresponding Item or group of Items. 

If a unit price has been entered for both the regular Item and a corresponding alternate Item, the 
Department will select the option (regular or alternate) that results in the lowest cost to the State. 
The Department will select the regular Item or Items or the alternate Item or Items at the 
Department’s discretion if both the regular and alternate bid results in the same cost to the State. 

G. Special Item Considerations. 

1. Rubber Additives. For proposed Contracts without federal funds, if an alternate Item for “Hot 
Asphalt-Rubber Surface Treatments” or “Hot Mix Asphalt Concrete Pavement” which contains 
ground tire rubber is shown in the bid form and the Bidder bids that alternate Item, the amounts 
bid for “Hot Asphalt-Rubber” and “Aggregate” or “Hot Mix Asphalt Concrete” will be reduced 
to 85% of the amounts actually bid. This reduction will only be used for the purposes of 
determining the lowest Bidder. To qualify, the ground tire rubber used must be produced from 
scrap tire ground in a facility in Texas. Payment for “Hot Asphalt-Rubber” and “Aggregate” or 
“Hot Mix Asphalt Concrete” will be at the actual unit prices bid. 

2. “Buy America.” For proposed Contracts where unit bid prices are submitted for both  
domestic and foreign steel or iron materials, the total bid amount will be calculated using both 
the domestic and foreign steel unit bid prices. If the total bid amount using the foreign steel or 
iron materials is the low bid, and the lowest bid using domestic steel or iron materials exceeds 
the low bid using foreign steel or iron materials by 25% or more, the apparent low Bidder will be 
the bid using foreign steel or iron materials. If the difference between the low bid using foreign 
steel or iron materials and the lowest bid using domestic steel or iron materials is less than 25%, 
the apparent low Bidder will be the bid using domestic steel or iron materials. 

3. Home State Bidding Preference. For the purpose of determining the apparent low Bidder on 
proposed Contracts without federal funds, the total bid amount will be based upon the reverse 
application of the non-resident Bidder’s home state bidding preference, if any. 

2.15. Consideration of Bid Errors. The Department will consider a claim of a bid error by the 
apparent low Bidder if the following requirements have been met: 
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  Submit written notification to the Department within 5 business days after the date the 
bid is opened. 

  Identify the Items of work involved and include bidding documentation. The Department 
may request clarification of submitted documentation. 

The Department will evaluate the claim of an error by the apparent low Bidder by considering 
the following: 

  The bid error relates to a material Item of work. 

  The bid error amount is a significant portion of the total bid. 

  The bid error occurred despite the exercise of ordinary care. 

  The delay of the proposed work will not impact cost and safety to the public. 

Acceptance of the bid error claim by the Department will result in the rejection of all bids. The 
erring Contractor will not be allowed to bid the project when it is relet. Rejection of bids due to 
the Contractor’s bid error may result in the application of sanctions by the Department. 

2.17. Electronic Bidding. Take responsibility for correctly installing the EBS software. Secure 
the digital certificate issued by the department at all times. Promptly report compromised digital 
certificates to the Department. Select an Internet Service Provider. The Department will not be 
responsible for Internet unavailability. The Department will not provide a computer for 
preparing, submitting, revising or withdrawing an electronic bid. 

2.18. Bid Form Content. The electronic and the EBS printed bid form do not contain such 
things as the special provisions, special specifications, and general notes. These documents are 
included by reference. Manual bid forms (traditional proposals) will include such provisions. 



2004 Specifications CSJ 6193-72-001, 6193-73-001, 
 6193-74-001, 6193-75-001, 
 & 6193-76-001 

SPECIAL PROVISION 

002---018 

Instructions to Bidders 
 

For this project, Item 2, “Instructions to Bidders,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 2.2. Eligibility of Bidders is supplemented by the following: 

Bids will not be accepted from bidders unless the bidder or the bidder’s designated 
subcontractor(s) have been technically pre-qualified by the Department’s Maintenance Division.  
This technical pre-qualification is in addition to all other bidder pre-qualification or re-
qualification requirements set forth by the Construction Division of TxDOT.  To technically pre-
qualify, file acceptable documentation demonstrating the capability of the bidder or the bidder’s 
designated subcontractor(s) to perform the specific work described in Special Specification 5693 
which apply to this contract.   

Submit completed technical prequalification documents by 12:00 P.M. (CST), 8 working days 
prior to bid opening to the Director of Maintenance Operations, Texas Department of 
Transportation.  This will allow the Department adequate time to review the statements and 
respond to the prospective bidder with the status of their submittal. Any documentation, which 
does not correctly address all specified items, will be rejected for the reason of insufficient data 
and additional information must be provided on or before 5:00 p.m. the day before letting.  Bids 
must be received by 1:00 p.m. on the following day.  

Failure to submit technical prequalification documentation prior to 12:00 P.M. (CST), 8 working 
days prior to bid opening, will be sufficient reason for not being approved for bidding.  Failure to 
provide required additional information, will be sufficient reason for not being approved for 
bidding. 

All technical prequalification documentation must appear on TxDOT Technical Prequalification 
Forms for Callout Debris Removal and Disposal.  Technical Prequalification Forms may be 
obtained upon written request from the Director of Maintenance Operations by e-mail at 
PreQualBid@dot.state.tx.us or calling (512) 416-3048.  Mail completed documents to Texas 
Department of Transportation, Director of Maintenance Operations, 125 East 11th Street, Austin, 
Texas  78701-2483 or e-mail PreQualBid@dot.state.tx.us.  Hand-delivered complete documents 
may be brought to Texas Department of Transportation, Director of Maintenance Operations, 
150 East Riverside 5N, Austin, Texas  78704. 
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Should the bidder have technically prequalified subcontractors, who meet the above 
requirements, and should these subcontractors be unable to complete the entire project, the 
successful bidder must resubmit technical pre-qualification material on alternate subcontractors 
for approval before the work can be continued. 

 



2004 Specifications  

SPECIAL PROVISION 
003---023 

Award and Execution of Contract 
 

For this project, Item 003, “Award and Execution of Contract,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 3.1. Award of Contract, Section A. Award, Section 1 is voided and replaced by the 
following: 
 
1. The Contract is for routine maintenance work with a bid less than $300,000. 
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2004 Specifications                                                                        CSJ 6193-72-001, 6193-73-001, 
                                                                                                               6193-74-001, 6193-75-001, 
 & 6193-76-001. 

SPECIAL PROVISION 
003---029 

Award and Execution of Contract 
 

For this project, Item 3, “Award and Execution of Contract,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 3.4.B. Bonds is supplemented by the following: 

Performance and payment bond costs will be reimbursed at invoice cost for this contract. 
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2004 Specifications  

SPECIAL PROVISION 

004---013 

Scope of Work 

For this project, Item 4, “Scope of Work,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 4.2. Changes in the Work. The first paragraph is supplemented by the following: 

The Contractor is responsible for notifying the sureties of any changes to the contract. 

Article 4.4. Requests and Claims for Additional Compensation, Section A., Delay Claims is 
voided and replaced by the following: 

A. Damages. Damages occur when impacts that are the responsibility of the Department 
result in additional costs to the contractor that could not have been reasonably anticipated at 
the time of letting.  Costs of performing additional work are not considered damages.  For 
contractor damages, the intent is to reimburse the Contractor for actual expenses arising out 
of a compensable impact. No profit or markups, other than labor burden, will be allowed.  
For damages, labor burden will be reimbursed at 35% unless the Contractor can justify 
higher actual cost.  Justification for a higher percentage must be in accordance with the 
methodology provided by the Department, submitted separately for project overhead labor 
and direct labor, and determined and submitted by a Certified Public Accountant (CPA).  
Submit CPA-prepared labor burden rates directly to the Contract Letting and Contractor 
Prequalification Branch of the Construction Division. 

1. Delay Damages 

If the Contractor requests compensation for delay damages and the delay is determined to 
be compensable, then standby equipment costs and project overhead compensation will 
be based on the duration of the compensable delay and will be limited as follows: 

a. Standby Equipment Costs. 

 Standby costs will not be allowed during periods when the equipment would have 
otherwise been idle. 

 No more than 8 hr. of standby will be paid during a 24-hr. day, nor more than 
40 hr. per week, nor more than 176 hr. per month. 

 For Contractor-owned equipment, standby will be paid at 50% of the rental rates 
found in the Rental Rate Blue Book for Construction Equipment and calculated 
by dividing the monthly rate by 176 and multiplying by the regional adjustment 
factor and the rate adjustment factor.  For leased equipment on standby, 100% of 
the invoice cost of the leased equipment will be paid.  Operating costs will not be 
allowed. 
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b. Project Overhead. Project overhead is defined as the administrative and supervisory 
expenses incurred at the work locations.  When delay to project completion occurs, 
reimbursement for project overhead for the prime contractor will be made using the 
following options: 
 reimbursed at 6% (computed as daily cost by dividing 6% of the original contract 

amount by the as-let number of working days) or 
 actual documented costs for the impacted period. 
 
Project overhead for delays impacting sub-contractors will be determined from actual 
documented costs submitted by the Contractor. 
 
The granting of time extensions and suspensions alone will not be justification for 
reimbursement for project overhead. 

c. Home Office Overhead. The Department will not compensate the Contractor for 
home office overhead. 

Article 4.4. Requests and Claims for Additional Compensation, Section B., Dispute or 
Claims Procedure is supplemented by the following: 

The deadline for filing a claim in accordance with 43 TAC Section 9.2, is the earlier of 1 year 
after the date of final acceptance, date of default, or date of termination except that claims for 
warranty enforcement can be made up to 1 year after expiration of the warranty period. 



2004 Specifications                                                                        CSJ 6193-72-001, 6193-73-001, 
                                                                                                               6193-74-001, 6193-75-001, 
 & 6193-76-001. 

SPECIAL PROVISION 
004---014 

Scope of Work 
 

For this project, Item 4, “Scope of Work,” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are 
waived or changed hereby. 

Article 4.1. Contract Intent.  The first paragraph is supplemented by the following: 

The department at its sole discretion may elect to perform like work with in-house forces or 
additional contract forces. 

Article 4.4. Request and Claims for Additional Compensation.  The first paragraph is 
supplemented by the following: 

No payment will be made for standby periods. 
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2004 Specifications  

SPECIAL PROVISION 
005---004 

Control of the Work 

For this project, Item 005, “Control of the Work,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 5.2 Plans and Working Drawings, is supplemented with the following: 
 
Submit shop drawings electronically for the fabrication of structural items as documented in the 
“Guide to Electronic Shop Drawing Submittal” available on the internet at 
http://www.dot.state.tx.us/publications/bridge/e_submit_guide.pdf and as directed by the 
Engineer for other items required by the standard specifications. References to 11 x 17 sheets in 
individual specifications for structural items imply electronic CAD sheets. 
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2004 Specifications  

SPECIAL PROVISION 

006---030 

Control of Materials 

For this project, Item, Item 006, “Control of Materials,” of the Standard Specifications is 
amended hereby with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 6.9. Recycled Materials is voided and replaced by the following: 

The Department will not allow hazardous wastes, as defined in 30 TAC 335, proposed for 
recycling. Use nonhazardous recyclable materials (NRMs) only if the Specification for the Item 
does not disallow or restrict use. Determine if NRMs are regulated under 30 TAC 312, 330, 332, 
334, or 335, and comply with all general prohibitions and requirements. Use NRMs in 
accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines,” and furnish all documentation required by that Specification. 

Article 6.10. Hazardous Materials is voided and replaced by the following: 

Use materials that are free of hazardous materials as defined in Item 1, “Definition of Terms.”   

Notify the Engineer immediately when a visual observation or odor indicates that materials in 
required material sources or on sites owned or controlled by the Department may contain 
hazardous materials.  Except in the case of Section 6.10.A.1.a, “Cleaning and Painting Steel” 
below, the Department is responsible for testing and removing or disposing of hazardous 
materials not introduced by the Contractor on sites owned or controlled by the Department as 
indicated below. The plans will indicate locations where paint on steel is suspected to contain 
hazardous materials and where regulated asbestos containing materials have been found. The 
Engineer may suspend work wholly or in part during the testing, removal, or disposition of 
hazardous materials on sites owned or controlled by the Department, except in the case of 
Section 6.10.A.1.a.  

When a visual observation or odor indicates that materials delivered to the work locations by the 
Contractor may contain hazardous materials, have an approved commercial laboratory test the 
materials for contamination. Remove, remediate, and dispose of any of these materials found to 
be contaminated. Testing, removal, and disposition of hazardous materials introduced onto the 
work locations by the Contractor will be at the Contractor’s expense. Working day charges will 
not be suspended and extensions of working days will not be granted for activities related to 
handling hazardous material delivered by the Contractor. 

A.  Painted Steel Requirements.  As shown on the plans, existing paint on steel may 
contain hazardous materials.  Perform work in accordance with the following: 

1. Removing Paint from Steel.   

 1-2                                                006---030 
                                                                      01-07 



a. Cleaning and Painting Steel. For contracts that are primarily for painting 
existing steel, perform the work in accordance with Item 446, “Cleaning and 
Painting Steel.”   

b. Other Contracts. For all other projects when an existing paint must be removed 
to perform other work, perform paint removal work in accordance with Item 446, 
“Cleaning and Painting Steel” unless the paint is shown or determined to contain 
hazardous materials. If the paint is shown or determined to contain hazardous 
materials, the Department will provide for a separate contractor to remove paint 
prior to or during the Contract to allow dismantling of the steel for the 
Contractor’s salvaging, reuse, or recycling or where paint must be removed to 
perform other work.  For steel that is dismantled by unbolting, no paint stripping 
will be required.  Use care to not damage existing paint. When dismantling is 
performed using flame or saw-cutting methods to remove steel elements coated 
with paint containing hazardous materials, the plans will show stripping locations. 
Coordinate with the separate contractor for stripping work to be performed during 
the Contract. 

2. Removal and Disposal of Painted Steel.  For Contracts where painted steel is to be 
removed and disposed of by the Contractor, painted steel may be reused or disposed 
of at a steel recycling or smelting facility. If the paint is shown or determined to 
contain hazardous materials, maintain and make available to the Engineer invoices 
and other records showing the reuse owner or for recycling, records obtained from the 
recycling or smelting facility showing the received weight of the steel and the facility 
name.  Painted steel to be retained by the Department will be shown on the plans. 

B. Asbestos Requirements.  The plans will indicate locations or elements where asbestos 
containing materials (ACM) have been found. At these locations or at locations where 
previously unknown ACM has been found, the Department will arrange for abatement by 
a separate contractor during the Contract. For work at these locations, notify the Engineer 
of proposed dates of demolition or removal of structural elements with ACM at least 60 
days before work is to begin to allow the Department sufficient time to abate the 
asbestos.  

 
When the work by a separate contractor for removal of paint or asbestos abatement is to be 
performed during the Contract, provide traffic control as shown on the plans and coordinate and 
cooperate with the separate contractor. Continue other work detailed in the plans not directly 
involved in the paint removal or asbestos abatement work.  Coordinate with the Department the 
timing of the separate contractor’s work in advance in order to allow the Department to schedule 
work with the separate contractor. Work for the traffic control and other work will not be paid 
for directly but will be subsidiary to pertinent Items. 
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 2004 Specifications 

SPECIAL PROVISION 
007---213 

Legal Relations and Responsibilities 
 

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 7.19. Preservation of Cultural and Natural Resources and the Environment is 
supplemented by the following: 
 
G. Asbestos Containing Material. In Texas, the Department of State Health Services (DSHS), 
Asbestos Programs Branch, is responsible for administering the requirements of the National 
Emissions Standards for Hazardous Air Pollutants, 40 CFR, Subpart M (NESHAP) and the 
Texas Asbestos Health Protection Rules (TAHPR). Based on EPA guidance and regulatory 
background information, bridges are considered to be a regulated “facility” under NESHAP. 
Therefore, federal standards for demolition and renovation apply. 
 
Provide notice of demolition or renovation to the structures listed in the plans at least 30 calendar 
days prior to initiating demolition or renovation of each structure or load bearing member. 
Provide the scheduled start and completion date of structure demolition, renovation, or removal. 
 
When demolition, renovation, or removal of load bearing members is planned for several phases, 
provide the start and completion dates identified by separate phases. 
 
DSHS requires that notifications be postmarked at least 10 working days prior to initiating 
demolition or renovation. If the date of actual demolition, renovation, or removal is changed, the 
Department will be required to notify DSHS at least 10 days in advance of the work. This 
notification is also required when a previously scheduled (notification sent to DSHS) demolition, 
renovation or removal is delayed. Therefore, if the date of actual demolition, renovation, or 
removal is changed, provide the Engineer, in writing, the revised dates in sufficient time to allow 
for the Department’s notification to DSHS to be postmarked at least 10 days in advance of the 
actual work.  
 
Failure to provide the above information may require the temporary suspension of work under 
Article 8.4, “Temporary Suspension of Work or Working Day Charges,” due to reasons under 
the control of the Contractor. The Department retains the right to determine the actual advance 
notice needed for the change in date to address post office business days and staff availability. 
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2004 Specifications  

SPECIAL PROVISION 
007---445 

Legal Relations and Responsibilities 

For this project, Item 7, “Legal Relations and Responsibilities” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 7.8. Hauling and Loads on Roadways and Structures is supplemented by the 
following: 

D.  Stockpiling of Materials.  Do not store or stockpile material on bridge structures without 
written permission. If required, submit a structural analysis and supporting documentation by a 
licensed professional engineer for review by the Engineer. Permission may be granted if the 
Engineer finds that no damage or overstresses in excess of those normally allowed for occasional 
overweight loads will result to structures that will remain in use after Contract completion. 
Provide temporary matting or other protective measures as directed. 

Article 7.14. Contractor’s Responsibility for Work, Section B. Appurtenances is voided and 
replaced by the following:  

B. Appurtenances. 
 

1.   Unreimbursed Repair. Except for destruction (not reusable) due to hurricanes, 
reimbursement will not be made for repair of damage to the following temporary 
appurtenances, regardless of cause: 
• signs, 
• barricades, 
• changeable message signs, and 

• other work zone traffic control devices. 

Crash cushion attenuators and guardrail end treatments are the exception to the above 
listing and are to be reimbursed in accordance with Section 7.14.B.2, “Reimbursed 
Repair.” 
 
For the devices listed in this section, reimbursement may be made for damage due to 
hurricanes.  Where the contractor retains replaced appurtenances after completion of 
the project, the Department will limit the reimbursement to the cost that is above the 
salvage value at the end of the project. 
 

2.   Reimbursed Repair. Reimbursement will be made for repair of damage due to the 
causes listed in Section 7.14.A, “Reimbursable Repair,” to appurtenances (including 
temporary and permanent crash cushion attenuators and guardrail end treatments). 
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Article 7.15. Electrical Requirements, Section A. Definitions, Section 3. Certified Person is 
voided and replaced by the following:  

3.  Certified Person.  A certified person is a person who has passed the test from the TxDOT 
course TRF450, “TxDOT Roadway Illumination and Electrical Installations” or other courses as 
approved by the Traffic Operations Division. Submit a current and valid TRF certification upon 
request. All TEEX certifications that have been issued for “TxDOT Electrical Systems” course 
will be accepted until January 1, 2010.  On January 1, 2010, all TEEX certifications for “TxDOT 
Electrical Systems” course will expire. 

Article 7.15. Electrical Requirements, Section A. Definitions, Section 4. Licensed 
Electrician is voided and replaced by the following:  

4. Licensed Electrician. A licensed electrician is a person with a current and valid unrestricted 
master electrical license, or unrestricted journeyman electrical license that is supervised or 
directed by an unrestricted master electrician. An unrestricted master electrician need not be on 
the work locations at all times electrical work is being done, but the unrestricted master 
electrician must approve work performed by the unrestricted journeyman. Licensed electrician 
requirements by city ordinances do not apply to on state system work.  

The unrestricted journeyman and unrestricted master electrical licenses must be issued by the 
Texas Department of Licensing and Regulation or by a city in Texas with a population of 50,000 
or greater that issues licenses based on passing a written test and demonstrating experience. 

 The Engineer may accept other states’ electrical licenses. Submit documentation of the 
requirements for obtaining that license. Acceptance of the license will be based on sufficient 
evidence that the license was issued based on: 

•  passing the NEC Block Test or the NEC Southern Building Code Test and 

• demonstrating sufficient electrical experience commensurate with general standards for an 
unrestricted master and unrestricted journeyman electrician. 
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2004 Specifications 

SPECIAL PROVISION 

008---084 

Prosecution and Progress 
For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or 
requirements of this Item are waived or changed hereby. 

Article 8.8. Subcontracting, is supplemented with the following: 

If the DBE goal amount for this project is greater than zero, submit a copy of the 
executed subcontract agreement with the request for subcontractor approval for all DBE 
subcontracts, including all tiered DBE subcontracts. 



2004 Specifications CSJ 6193-72-001, 6193-73-001, 
 6193-74-001, 6193-75-001, 
 & 6193-76-001 

SPECIAL PROVISION 

008---100 

Prosecution and Progress 
 

For this project, Item 8, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.1. Prosecution of Work.  The second paragraph is voided and replaced by the 
following: 

Begin work within 72 hours after the date of the written authorization and continuously 
prosecute the work until completion. 

Article 8.3. Computation of Contract Time for Completion.  The first paragraph is voided 
and replaced by the following: 

Working day charges will begin within 72 hours after the date of the written authorization to 
begin work.  Working day charges will continue in accordance with the Contract. 
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SPECIAL PROVISION 
009---008 

Measurement and Payment 
 

For this project, Item 009, “Measurement and Payment,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of 
this Item are waived or changed hereby. 

Article 9.6. Progress Payments, Section B, Payment Provisions for Subcontractors is voided 
and not replaced. 
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2004 Specifications CSJ 6193-72-001, 6193-73-001, 
 6193-74-001, 6193-75-001, 
 & 6193-76-001 

SPECIAL SPECIFICATION 

5693 

Callout Debris Removal and Disposal 
 

1. Description. This is a non-site-specific callout contract for the execution of natural disaster-
related emergency debris removal from within public rights of way, public lands, public 
marsh lands, public waterways, and Department easements for locations as directed by the 
Engineer.  This contract will be for an initial term of 24 calendar months from time of 
execution or until the Department determines that termination of the Contract is in the best 
interest of the State or the public.  Rights of entry will be provided by others if necessary.  
Process debris as directed by the Engineer.  Processing includes removal, relocation and 
sorting, or a combination of these activities in accordance with all applicable federal, state 
and local laws and regulations. Secure disposal, staging and stockpile sites.  Debris may 
include objects such as brush piles, logs, dead animals, downed trees and limbs, uprooted 
stumps, scrap metal, household appliances, tires, tire fragments, lumber, siding, plywood, 
furniture, mattresses, boats, motor vehicles, trailers, mobile homes, hazardous materials (as 
identified under 4.I, “Measurement”) and other debris as identified by the Engineer.  In the 
event that the natural disaster impacts another District of the Department, the terms and 
conditions of this contract may apply to work in the adjoining affected District.  The 
Department at its sole discretion may elect to perform like work with in-house forces or 
additional contract forces. 

2. Materials.  Furnish all material, equipment, labor, and incidentals necessary to achieve 
acceptable work. Equipment may include but is not limited to front-end loaders, backhoes, 
hydraulic excavators, cranes, drag lines, chain saws, dump trucks, marsh boats, marsh 
excavators, air boats, barges, etc., interlocking construction mats, and temporary roadway 
mats and/or base materials.  

Trucks and other debris hauling equipment designated for use under this contract shall be 
equipped with two signs, one attached to each side. These signs shall be furnished by the 
Contractor.  The signs shall contain the following permanently marked information: 
 

 Company Name 
 Truck Number 
 Cubic Yardage 
 Inspector’s name and date  

Trucks or equipment designated for use under this contract, shall not be used for any other 
work during the working hours of this contract.  The Contractor shall not solicit work from 
private citizens or others to be performed in the designated work area during the period of 
this contract.  Under no circumstances will the Contractor mix debris hauled for others with 
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Traffic control will be in accordance with the latest Texas Manual on Uniform Traffic 
Control Devices located at http://www.txdot.gov/business/outline.htm.  All heavy equipment 
operating on or within 30 ft. of the outside edge of the traveled lane shall have an amber 
rotary flashing light or strobe light mounted on the highest point of the machine in order to 
insure 360 degree visibility. 

3. Work Methods.   

A. General. As directed by the Engineer, provide an approved supervisory level 
representative to accompany TxDOT and/or designated natural resource personnel on a 
review of identified work sites to determine environmental permitting and any 
appropriate avoidance and minimization practices including best management practices 
that would protect the environment.  Company representative shall be knowledgeable in 
methods required to access the sites, work methods required at each site, and shall have 
full authority to commit necessary resources for completion of the work using the 
identified work methods.  The Contractor will not be responsible for obtaining 
required environmental permits at debris removal sites.  Permit requirements will 
be provided through the Engineer.  Permit requirements will not be modified unless 
previously approved by permitting authorities.  The Contractor will be responsible for 
adhering to any conditions specified in required environmental permits.   

1. Process debris to the extent determined to be applicable for the site or portions of 
each site as directed by the Engineer.  Accessible hazardous debris items shall be 
removed prior to other operations.  Additional hazardous debris items encountered 
shall be removed prior to continuing operations.   

Visual inspection for human remains shall be made prior to beginning and during 
processing of debris collection.  Should human remains be found, immediately 
contact the law enforcement agency identified by the Engineer for this purpose.  If 
accessible, respectfully cover the remains with black plastic sheeting and clearly 
mark the location with lathes painted with red fluorescent paint.  Without further 
disturbance, move to another work location until the site has been cleared for 
continued work by the applicable law enforcement representative.  Contractor will 
ensure monitoring of the site until the human remains are under the care of the 
appropriate law enforcement representative.  If requested by the responding law 
enforcement representative, provide necessary personnel and equipment to assist in 
further debris removal to aid in the recovery of the human remains or assist with 
additional investigation.   

2. Load, haul, and dispose of debris at licensed, approved disposal sites in accordance 
with all applicable federal, state and local regulations.  Disposal methods and site 
locations will be identified and provided in writing to the Engineer for approval. 
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3. Sort Debris. Contractor will sort debris to the maximum extent possible. Contractor 
will dispose of sorted debris in accordance with the options for disposal/ burn listed 
in the table below:   

 
Waste Type  Examples of Waste Type  Disposal/Burn Option  

Vegetation  Trees, Brush  Preferred: Recycle  
Option: Outdoor burn 
Option: Type IV Municipal Solid 
Waste (MSW) Landfill  
Option: Type I MSW Landfill  

Clean Lumber  Lumber, siding, plywood 
and similar wood materials 
that have not been painted, 
stained or chemically 
treated  

Preferred: Recycle  
Option: Outdoor burn 
Option: Type IV MSW Landfill  
Option: Type I MSW Landfill  

Animal 
Carcasses  

Non-diseased poultry, 
cattle, domestic animals, 
etc.  

Preferred: On-site burial/ 
mounding  
Option: Outdoor burn  
Option: Off-site disposal using a 
renderer or a commercial waste 
incinerator  
Option:  Approved landfill 

Waste capable of decaying 
or rotting 

MSW Type I Landfill  Household/ 
Commercial 
Waste  Garbage, refuse, rubbish  MSW Type I Landfill  

Asbestos containing debris -
shingles, siding, insulation, 
tiles  

MSW Type I Landfill w/ Special 
Waste Authorization  

Preferred: MSW Type IV Landfill  

Construction or 
Demolition 
Waste  

Painted/stained/treated 
wood  Option: MSW Type I Landfill  

Non-asbestos roof shingles  Preferred: Fuel source for cement 
kilns with appropriate air 
authorization Option: MSW Type 
IV Landfill  
Preferred: MSW Type I Landfill  

Sheetrock    Preferred: MSW Type IV Landfill  
Option: MSW Type I Landfill  

Refrigerators  Preferred: Recycle  
Option: MSW Type I Landfill  

Stoves  Preferred: Recycle  
Option: MSW Type I landfill  

White Goods  

Washer/Dryers  Preferred: Recycle  
Option: MSW Type I landfill  
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Batteries  Preferred: Recycle (Lead acid 
batteries are not allowed in MSW 
landfills).  

Cleaning products  Option: MSW Type I Landfill  
Option: Permitted Hazardous 
Waste (HW) facility  

Paints, Solvents  Option: MSW Type I Landfill  
Option: Permitted HW facility  

Household 
Hazardous 
Waste  

Pesticides  Option: Permitted HW facility 

Automotive products  Option: MSW Type I Landfill  
Option: Permitted HW facility  

Electronics: VCRs, 
Computers, TVs, etc.  

Option: Recycle  
Option: MSW Type I Landfill  
Permitted HW facility  

Compressed 
Gas Containers  

  Recycle  

Tires    Pick-up by authorized Scrap Tire 
Transporter or delivery to 
authorized processing or end-use 
facilities.  

4. Federal Emergency Management Act (FEMA) Reimbursement Requirements 
for Debris Management Sites (Debris Burning, Processing, Ash Burial or 
Disposal, and/or Staging or Stockpiling sites other than approved landfills). 
Contractor is responsible for certifying that all Debris Management sites comply 
with FEMA requirements for reimbursement. Contractor will complete the FEMA 
EMERGENCY DEBRIS MANAGEMENT SITE CERTIFICATION FORM and 
submit to the Engineer within 24 hours of occupying a Debris Management Site. 
The contractor will notify and coordinate with the applicable Texas Commission on 
Environmental Quality (TCEQ) Regional Office http://www.tceq.state.tx.us for any 
debris management sites. If the creation or use of a debris management site will 
include ground disturbance (including the creation of temporary roads and ash 
burial) or will impact structures, the contractor will coordinate with the Texas 
Historical Commission prior to the start of any ground disturbance. Contractor will 
complete the FEMA GROUND DISTURBANCE FORM and submit it to the 
Engineer within 24 hours of occupying a Debris Management Site. 

5. Outdoor Burning. Contractor may burn only vegetation and clean wood waste 
types. Contractor is responsible for complying with the requirements of the TCEQ 
regarding outdoor burning of storm related debris. The contractor will notify and 
coordinate with the applicable TCEQ Regional Office for any burning sites. 

B. Hazardous Debris. Hazardous debris includes but is not limited to explosives, 
compressed gas, flammable liquids, flammable solids, combustible liquids, oxidizers, 
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poisons, batteries, radioactive materials, corrosives, medical wastes and other materials 
classified as hazardous by 40 CFR 261 or applicable, state and federal regulations or as 
designated by the Engineer. 

Personnel Requirements for Collecting Hazardous Debris. All contractor personnel 
that collect, handle, transport and manage hazardous debris must meet all requirements 
of the OSHA, including, but not limited to, appropriate level training requirements 
under 29 CFR 1910.120 (Ref. Para 22.3.9).  

Collection, Transport and Management of Hazardous Debris. Contractor will 
collect, manage and transport, and dispose of Hazardous Debris separate from other 
debris, unless otherwise directed by the Engineer. 

Transport Hazardous Debris. Contractor will transport all collected hazardous debris 
to an approved Hazardous Debris Staging Area, unless otherwise directed by the 
Engineer. Contractor is responsible for all releases of hazardous debris during transport. 
Contractor is responsible for compliance with 30 TAC 327 SPILL PREVENTION 
AND CONTROL for all releases of hazardous debris during collection, staging and 
transport. 

Recycle or Reclaim Hazardous Debris. Contractor will first attempt to locate an 
authorized recycling or reclamation facility that will accept the collected hazardous 
debris before disposing of it at an authorized State permitted waste disposal facility. 

Hazardous Debris Staging Area. As directed by the Engineer, and at a location 
approved by the Engineer, the Contractor shall establish a hazardous debris staging area 
for the purpose of temporarily storing hazardous debris. No hazardous debris may be 
allowed in the Hazardous Debris Staging area until the Engineer has notified the 
Contractor that the Contractor’s preparation of the staging area is satisfactory. The 
Contractor will ensure that all hazardous debris within the Hazardous Debris Staging 
Area is sorted and neatly segregated by like or compatible materials for later transport 
to an authorized disposal facility or recycling facility. Within the staging area, 
Contractor will manage and store the segregated hazardous debris in areas where the 
ground is completely lined with polyethylene sheeting at least 6 mil in thickness and 
enclosed within an earthen berm not less than one foot in height.  

The contractor will install temporary fencing with entry gates around the entire 
Hazardous Debris Staging Area. Contractor will chain and padlock all gates whenever 
the staging area is not staffed and/or in operation.  Contractor is responsible for 
providing all equipment, materials and labor necessary for the safe handling, 
management, transport, storage and security of hazardous debris within the Hazardous 
Debris Staging Area. Contractor will maintain sufficient equipment and materials to 
contain and cleanup spills of hazardous debris within the staging area.  Contractor will 
be responsible for proper removal of refrigerants or other gases from any items.  

Contractor is solely responsible for the assessment and cleanup of any soil, surface 
water or groundwater contaminated as a result of the handling, management or storage 
of hazardous debris within the designated Hazardous Debris Staging Area. Contractor 
is responsible for compliance with 30 TAC 327 SPILL PREVENTION AND 
CONTROL for all releases of hazardous debris within the staging area. The Engineer 
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will make the final determination when the assessment and cleanup are complete for 
any soil, surface water or groundwater contaminated as a result of the handling, 
management or storage of hazardous debris within the designated Hazardous Debris 
Staging Area. 

Waste Generator and Waste Manifest. Based on the nature of the work under this 
Contract and applicable Laws and Regulations, the Contractor agrees that the 
Department is not the legal generator of any waste removed from a debris site during or 
as a result of the performance of the Work.  Contractor shall complete all applicable 
portions and sign the appropriate lines of any required waste manifest forms (including 
but not limited to Uniform Hazardous Waste Manifest or the Petroleum Substance 
Waste Affidavit) for any  class of waste transported from the site, certifying proper 
classification, packaging, labeling, and shipping of the waste.  Contractor shall be 
responsible for determining description of specific locations for manifesting 
requirements and shall use “  Hurricane (name of hurricane event) or Tropical Storm 
(name of storm event)” as the generator. Contractor shall be responsible for signing the 
waste manifest or delegating this duty to his qualified hazardous waste subcontractor as 
approved by the Engineer. Contractor, or delegated hazardous waste sub-contractor, 
shall not qualify its signature on the waste manifest in any way, except that Contractor 
may add the following language, without alteration: “Signed in the course and scope of 
the contractual performance or service on behalf of the Texas Department of 
Transportation, as required by a state contract.” 

C. Boats and Vehicles.  Boats and trailers, separate trailers, trucks and other vehicles will 
be separated from the other debris, household appliances and other items which are 
considered hazardous.  All trucks, cars vans, sport-utility-vehicles, pickups, and 
separate trailer will be classified as vehicles. A trailer with a mounted boat is to be 
removed with the boat attached and is classified as one boat, unless otherwise approved 
by the Engineer and will be paid for as one boat. Take precautions to keep from further 
damaging the boats, motors, trailers and vehicles in the removal, hauling or storage 
process.  Contractor will be responsible for hauling boats and vehicles to an approved 
storage site in coordination with local law enforcement. 

4. Measurement.   This Item will be measured as follows: 

A. General Debris Relocation Within Site and Processing (does not include removal 
from site).  By the cubic yard. (This item will be used independently of 4(b) and 4(c) 
described below.  If Item 4(a) is used, Items 4(b) and 4(c) will not be used for the same 
debris.) 

B. General Debris Removal on Public Rights-of-way. By the cubic yard. 

C. General Debris Removal Off-road. (Off public rights-of-way) By the cubic yard.   

D. General Debris Removal Waterways. By the cubic yard. 

E. Access roadway construction (mats, base material, etc.) including removal. By the 
linear foot. 

F. Boat Removal of given lengths. By the each. 
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G. Vehicles.  By the each. 

H White Goods (refrigerators, freezers, air conditioners, washing machines, dryers, 
stoves, etc.) By the each. 

I Hazardous Material Removal: 

1. Tires or Vehicular Batteries. By the each. 

2. Electronic Goods (televisions, computers, radios, stereos, monitors, etc). By the 
each. 

3. Compressed gas cylinders up to 100 gallons. By the each. 

4. Compressed gas cylinders greater than 100 gallons. By the each. 

5. Liquid products (petroleum products, paints, etc.). By the gallon. 

5. Payment. The work performed in accordance with this Item and measured as provided 
under “Measurement” will be paid for at the unit price bid as described. This price is full 
compensation for the cutting up, collecting, loading, hauling, and disposing of debris and 
restoring each location as directed by the engineer.  Price includes all labor, equipment, 
tools, and incidentals necessary to complete the work.  Traffic control will be considered 
subsidiary and will not be paid for directly.   

Miscellaneous unidentifiable items, as approved by the Engineer, will be paid at 
Contractor’s invoiced disposal costs plus 25% handling to include all associated labor, 
materials, equipment, insurance, fees, etc. 

 

 

 



2004 Specifications CSJ 6193-72-001, 6193-73-001, 
 6193-74-001, 6193-75-001, 
 & 6193-76-001 

SPECIAL SPECIFICATION 

5694 

Crew and Equipment Mobilization For Debris Removal 
 

1. Description.  This item is for the mobilization of equipment and crews to remove debris and 
dispose of debris immediately after a hurricane/tropical storm.  A work order will be issued to 
have crews and equipment mobilized to a specified staging area chosen after the Department has 
assessed the debris.  

A minimum of ten crews will be required by the first work order.   

2.  Arrival Time at Staging Area 

Required arrival time for crew and equipment is 72 hours after the work order is issued.   

3. Crew and equipment. 

A crew is defined as a minimum of: 

A Crew Leader 
Truck Drivers (Minimum of 2) 
Equipment Operators (Minimum of 2) 
Debris Removal Personnel and Traffic control Personnel (Minimum of 5) 

4. Equipment per Crew 

Two 10 yard dump trucks (or equivalent) capable of carrying debris to disposal site. 
Two pneumatic tired front-end loaders with two yard bucket with grappling or four in one bucket 
(or equivalent) 
Chain saws and hand tools adequate for use in processing debris for each crew. 
Devices, signs, flags, etc. necessary to control traffic in accordance with the Texas Manual on 
Uniform Traffic Control Devices. 

The crew and equipment supplied must be approved by the Engineer. 

5. Measurement.  

Measurement. This Item will be measured by the lump sum as the work progresses. 

6 Payment.  

Partial payments of the lump sum bid for mobilization will be as follows. The adjusted Contract 
amount for construction Items as used below is defined as the total Contract amount less the 
lump sum for mobilization. 
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Arrival and starting to work is critical. Each day (or partial day) the crews and equipment are late 
after 72 hours the Contractor’s pay for mobilization will be reduced $5000.  

A. Payment will be made upon presentation of a paid invoice for the required insurance and 
after the crew and equipment report to the staging area. The combined payment will be 10% of 
the total for lump sum bid for mobilization or 1% of the total Contract amount, whichever is less. 

B. When 10% of the adjusted Contract amount for construction Items is earned, 50% of the 
lump sum bid for mobilization or 5% of the total Contract amount, whichever is less, will be 
paid. Previous payments under this Item will be deducted from this amount. 

D. When 20% of the adjusted Contract amount for construction Items is earned, 75% of the 
lump sum bid for mobilization or 10% of the total Contract amount, whichever is less, will be 
paid. Previous payments under the Item will be deducted from this amount. 

E. When 30% of the adjusted Contract amount for construction Items is earned, 90% of the 
lump sum bid for mobilization or 10% of the total Contract amount, whichever is less, will be 
paid. Previous payments under this Item will be deducted from this amount. 

F. Payment for the remainder of the lump sum bid for “Mobilization” will be made on the next 
estimate cycle after the initial retainage estimate or at final acceptance for projects without 
retainage. 
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	5693
	Callout Debris Removal and Disposal
	1. Description. This is a non-site-specific callout contract for the execution of natural disaster-related emergency debris removal from within public rights of way, public lands, public marsh lands, public waterways, and Department easements for locations as directed by the Engineer.  This contract will be for an initial term of 24 calendar months from time of execution or until the Department determines that termination of the Contract is in the best interest of the State or the public.  Rights of entry will be provided by others if necessary.  Process debris as directed by the Engineer.  Processing includes removal, relocation and sorting, or a combination of these activities in accordance with all applicable federal, state and local laws and regulations. Secure disposal, staging and stockpile sites.  Debris may include objects such as brush piles, logs, dead animals, downed trees and limbs, uprooted stumps, scrap metal, household appliances, tires, tire fragments, lumber, siding, plywood, furniture, mattresses, boats, motor vehicles, trailers, mobile homes, hazardous materials (as identified under 4.I, “Measurement”) and other debris as identified by the Engineer.  In the event that the natural disaster impacts another District of the Department, the terms and conditions of this contract may apply to work in the adjoining affected District.  The Department at its sole discretion may elect to perform like work with in-house forces or additional contract forces.
	2. Materials.  Furnish all material, equipment, labor, and incidentals necessary to achieve acceptable work. Equipment may include but is not limited to front-end loaders, backhoes, hydraulic excavators, cranes, drag lines, chain saws, dump trucks, marsh boats, marsh excavators, air boats, barges, etc., interlocking construction mats, and temporary roadway mats and/or base materials. 
	Trucks and other debris hauling equipment designated for use under this contract shall be equipped with two signs, one attached to each side. These signs shall be furnished by the Contractor.  The signs shall contain the following permanently marked information:
	4. Federal Emergency Management Act (FEMA) Reimbursement Requirements for Debris Management Sites (Debris Burning, Processing, Ash Burial or Disposal, and/or Staging or Stockpiling sites other than approved landfills). Contractor is responsible for certifying that all Debris Management sites comply with FEMA requirements for reimbursement. Contractor will complete the FEMA EMERGENCY DEBRIS MANAGEMENT SITE CERTIFICATION FORM and submit to the Engineer within 24 hours of occupying a Debris Management Site. The contractor will notify and coordinate with the applicable Texas Commission on Environmental Quality (TCEQ) Regional Office http://www.tceq.state.tx.us for any debris management sites. If the creation or use of a debris management site will include ground disturbance (including the creation of temporary roads and ash burial) or will impact structures, the contractor will coordinate with the Texas Historical Commission prior to the start of any ground disturbance. Contractor will complete the FEMA GROUND DISTURBANCE FORM and submit it to the Engineer within 24 hours of occupying a Debris Management Site.
	B. Hazardous Debris. Hazardous debris includes but is not limited to explosives, compressed gas, flammable liquids, flammable solids, combustible liquids, oxidizers, poisons, batteries, radioactive materials, corrosives, medical wastes and other materials classified as hazardous by 40 CFR 261 or applicable, state and federal regulations or as designated by the Engineer.
	Personnel Requirements for Collecting Hazardous Debris. All contractor personnel that collect, handle, transport and manage hazardous debris must meet all requirements of the OSHA, including, but not limited to, appropriate level training requirements under 29 CFR 1910.120 (Ref. Para 22.3.9). 
	Collection, Transport and Management of Hazardous Debris. Contractor will collect, manage and transport, and dispose of Hazardous Debris separate from other debris, unless otherwise directed by the Engineer.
	Transport Hazardous Debris. Contractor will transport all collected hazardous debris to an approved Hazardous Debris Staging Area, unless otherwise directed by the Engineer. Contractor is responsible for all releases of hazardous debris during transport. Contractor is responsible for compliance with 30 TAC 327 SPILL PREVENTION AND CONTROL for all releases of hazardous debris during collection, staging and transport.
	Recycle or Reclaim Hazardous Debris. Contractor will first attempt to locate an authorized recycling or reclamation facility that will accept the collected hazardous debris before disposing of it at an authorized State permitted waste disposal facility.
	Hazardous Debris Staging Area. As directed by the Engineer, and at a location approved by the Engineer, the Contractor shall establish a hazardous debris staging area for the purpose of temporarily storing hazardous debris. No hazardous debris may be allowed in the Hazardous Debris Staging area until the Engineer has notified the Contractor that the Contractor’s preparation of the staging area is satisfactory. The Contractor will ensure that all hazardous debris within the Hazardous Debris Staging Area is sorted and neatly segregated by like or compatible materials for later transport to an authorized disposal facility or recycling facility. Within the staging area, Contractor will manage and store the segregated hazardous debris in areas where the ground is completely lined with polyethylene sheeting at least 6 mil in thickness and enclosed within an earthen berm not less than one foot in height. 
	The contractor will install temporary fencing with entry gates around the entire Hazardous Debris Staging Area. Contractor will chain and padlock all gates whenever the staging area is not staffed and/or in operation.  Contractor is responsible for providing all equipment, materials and labor necessary for the safe handling, management, transport, storage and security of hazardous debris within the Hazardous Debris Staging Area. Contractor will maintain sufficient equipment and materials to contain and cleanup spills of hazardous debris within the staging area.  Contractor will be responsible for proper removal of refrigerants or other gases from any items. 
	Contractor is solely responsible for the assessment and cleanup of any soil, surface water or groundwater contaminated as a result of the handling, management or storage of hazardous debris within the designated Hazardous Debris Staging Area. Contractor is responsible for compliance with 30 TAC 327 SPILL PREVENTION AND CONTROL for all releases of hazardous debris within the staging area. The Engineer will make the final determination when the assessment and cleanup are complete for any soil, surface water or groundwater contaminated as a result of the handling, management or storage of hazardous debris within the designated Hazardous Debris Staging Area.
	Waste Generator and Waste Manifest. Based on the nature of the work under this Contract and applicable Laws and Regulations, the Contractor agrees that the Department is not the legal generator of any waste removed from a debris site during or as a result of the performance of the Work.  Contractor shall complete all applicable portions and sign the appropriate lines of any required waste manifest forms (including but not limited to Uniform Hazardous Waste Manifest or the Petroleum Substance Waste Affidavit) for any  class of waste transported from the site, certifying proper classification, packaging, labeling, and shipping of the waste.  Contractor shall be responsible for determining description of specific locations for manifesting requirements and shall use “  Hurricane (name of hurricane event) or Tropical Storm (name of storm event)” as the generator. Contractor shall be responsible for signing the waste manifest or delegating this duty to his qualified hazardous waste subcontractor as approved by the Engineer. Contractor, or delegated hazardous waste sub-contractor, shall not qualify its signature on the waste manifest in any way, except that Contractor may add the following language, without alteration: “Signed in the course and scope of the contractual performance or service on behalf of the Texas Department of Transportation, as required by a state contract.”
	C. Boats and Vehicles.  Boats and trailers, separate trailers, trucks and other vehicles will be separated from the other debris, household appliances and other items which are considered hazardous.  All trucks, cars vans, sport-utility-vehicles, pickups, and separate trailer will be classified as vehicles. A trailer with a mounted boat is to be removed with the boat attached and is classified as one boat, unless otherwise approved by the Engineer and will be paid for as one boat. Take precautions to keep from further damaging the boats, motors, trailers and vehicles in the removal, hauling or storage process.  Contractor will be responsible for hauling boats and vehicles to an approved storage site in coordination with local law enforcement.
	4. Measurement.   This Item will be measured as follows:
	A. General Debris Relocation Within Site and Processing (does not include removal from site).  By the cubic yard. (This item will be used independently of 4(b) and 4(c) described below.  If Item 4(a) is used, Items 4(b) and 4(c) will not be used for the same debris.)
	B. General Debris Removal on Public Rights-of-way. By the cubic yard.
	C. General Debris Removal Off-road. (Off public rights-of-way) By the cubic yard.  
	D. General Debris Removal Waterways. By the cubic yard.
	E. Access roadway construction (mats, base material, etc.) including removal. By the linear foot.
	F. Boat Removal of given lengths. By the each.
	H White Goods (refrigerators, freezers, air conditioners, washing machines, dryers, stoves, etc.) By the each.
	I Hazardous Material Removal:
	1. Tires or Vehicular Batteries. By the each.
	2. Electronic Goods (televisions, computers, radios, stereos, monitors, etc). By the each.
	3. Compressed gas cylinders up to 100 gallons. By the each.
	4. Compressed gas cylinders greater than 100 gallons. By the each.
	5. Liquid products (petroleum products, paints, etc.). By the gallon.
	5. Payment. The work performed in accordance with this Item and measured as provided under “Measurement” will be paid for at the unit price bid as described. This price is full compensation for the cutting up, collecting, loading, hauling, and disposing of debris and restoring each location as directed by the engineer.  Price includes all labor, equipment, tools, and incidentals necessary to complete the work.  Traffic control will be considered subsidiary and will not be paid for directly.  


	5694
	Crew and Equipment Mobilization For Debris Removal
	1. Description.  This item is for the mobilization of equipment and crews to remove debris and dispose of debris immediately after a hurricane/tropical storm.  A work order will be issued to have crews and equipment mobilized to a specified staging area chosen after the Department has assessed the debris. 
	A minimum of ten crews will be required by the first work order.  
	3. Crew and equipment.
	A crew is defined as a minimum of:
	4. Equipment per Crew
	Measurement. This Item will be measured by the lump sum as the work progresses.



